



ENGINEERING SERVICES DEPARTMENT  
2220 MAGNOLIA STREET  
CERES, CA 95307  
(209) 538-5792  
FAX (209) 538-5759

ADDENDUM NUMBER 1  
Date: October 24, 2023

**Well 22 GAC Treatment Project**  
**(P23-008)**

Addendum Number 1 is being issued to the Notice to Bidders, Specifications and Plans, for the **Well 22 GAC Treatment Project**. Bids for this proposal are to be opened on **Wednesday, November 15, 2023, at 2:00 p.m.**

**INTENT OF ADDENDUM**

The intent of Addendum Number 1 is to provide further information and clarification to plans and specifications.

1. The Engineers Opinion of Probable Cost for this project is approximately \$3,000,000.
2. This City will review and/or consider working day adjustment request on lead times and procurement of materials after critical path is identified. Project is subject to suspension of working days due to lead time after submittals are reviewed and approved.
3. There is current jobsite walk scheduled for this project on Wednesday, November 1<sup>st</sup>, 2023 10:00A.M.
4. Deadline For Questions and Information Requests has been postpone to November 1<sup>st</sup>, 2023, 5:00P.M. from October 27, 2023
5. The modification has been made to section A-1 is the "Description of Work" section to;

*"The general work consists of **Well** improvements including but not limited to: new **GAC** tanks, concrete paving, fencing, grading, painting, structures, analyzers, electrical, programming, and other associated items not mention herein that are required by the project plans and specifications."*

**IF YOU SUBMIT A BID, A SIGNED COPY OF THIS ADDENDUM 1 MUST BE ATTACHED HERETO.**

Sincerely,

Wing Chang  2023.10.24  
14:52:57-07'00'

Wing Chang  
Assistant Engineer  
City of Ceres

Contractor \_\_\_\_\_

Signature \_\_\_\_\_

Date \_\_\_\_\_